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SCHEDULE OF UNIT

PRICES

Bid Open 04/03/18
@ 8:00am

sincr s s FOr complete information covering these items, see plans and specifications) Scorpio Construction Archon Construction Mid American
Underground
Item No. Items Unit Unit Price Unit Price Unit Price

1 Sidewalk Removal SF $1.00 $6.40 $5.00
2 Pavement Removal, Special SY $7.00 $10.55 $8.00
3 Curb Removal and Replacement LF $20.00 $26.40 $10.00
4 Portland Cement Concrete Driveway Removal SY $10.00 $7.55 $10.00
5 Hot-Mix Asphalt Driveway Removal SY $4.00 $7.55 $10.00|
6 Remove Valve Box & Replace with 4' Dia. Valve Vault EACH $6,000.00 $3,196.00 $5,000.00)
7 Remove Valve Box & Replace with 6' Dia. Valve Vault EACH $9,000.00 $6,697.00 $6,000.00)
8 Rebuild Top of Structure EACH $1,500.00 $1,267.00 $2,000.00)
9 Rebuild Top of Structure - New Frame and Grate EACH $1,500.00 $1,545.00 $2,000.00)
10 |Fire Hydrant Assembly - Remove & Replace EACH $6,000.00 $5,155.00 $5,000.00)
11 [Valve Boxes to be Adjusted - With Stabilizer EACH $1,200.00 $676.00 $1,000.00)
12 Remove and Replace Valve Box - With Stabilizer EACH $1,200.00 $772.00 $1,000.00)
13 [1" Copper Water Service With B-Box Connection LF $170.00 $217.00 $195.00
14 |Remove and Replace B-Box EACH $800.00 $739.00 $1,000.00)
15 |New 48" Sanitary Manhole to 10" in Depth EACH $9,000.00 $3,871.00 $7,500.00
16 |New 48" Sanitary Manhole from 11'to 20' in Depth EACH $28,000.00 $7,975.00 $15,000.00
17 Remove and Replace 48" Dia. Sanitary Manhole to 10' Depth EACH $15,000.00 $5,749.00 $10,000.00,
18 |Remove and Replace 48" Dia. Sanitary Drop Manhole to 10' Depth EACH $18,000.00 $7,743.00 $15,000.00
19 |Remove and Replace 48" Dia. Sanitary Manhole from 11' to 20' Depth EACH $32,000.00 $7,975.00 $30,000.00,
20 |Remove and Replace 48" Dia. Sanitary Drop Manhole from 11' to 20' Depth EACH $35,000.00 $7,975.00 $40,000.00
21 |Remove and Replace 6" Sanitary Sewer Service LF $100.00 $221.00 $195.00
22 |Sanitary Manhole Chimney Seal EACH $1,000.00 $1,339.00 $1,500.00)
23 |Remove & Replace 2' Dia. Catch Basin EACH $3,000.00 $2,599.00 $2,500.00)
24 |Remove & Replace 4' Dia. Catch Basin EACH $6,500.00 $4,064.00 $4,500.00)
25 New 2' Dia. Catch Basin EACH $2,500.00 $2,129.00 $2,500.00)
26 [New 4' Dia. Catch Basin EACH $5,000.00 $3,595.00 $4,500.00)
27 |Remove & Replace 4' Dia. Water Valve Manhole EACH $7,000.00 $4,331.00 $6,000.00)
28 |Remove & Replace 5' Dia. Water Valve Manhole EACH $9,000.00 $4,331.00 $7,000.00)
29 [Storm Sewer Manhole, Type A, 5'-Diameter EACH $8,000.00 $3,871.00 $7,000.00
30 [Adjust Frame in Parkway or Sidewalk EACH $700.00 $819.00 $1,000.00)
31 |Adjust Frame in Pavement EACH $1,100.00 $1,638.00 $1,500.00
32 [Adjust Frame in Pavement - New Frame and Lid EACH $1,100.00 $1,638.00 $1,500.00)
33 |Adjust Frame in Parkway - New Frame and Lid EACH $700.00 $819.00 $1,500.00)
34 [Adjust Frame in Curb EACH $1,000.00 $1,638.00 $1,500.00)
35 |Adjust Frame in Curb - New Frame and Grate EACH - -

36 [Sanitary Sewer Pipe, Remove 6" VCP Pipe & Replace with 6" PVC, SDR 26 LF $100.00 $160.00 $175.00
37 |Sanitary Sewer Pipe, Remove 8" VCP Pipe & Replace with 8" PVC, SDR 26 LF $120.00 $160.00 $185.00
38 [Sanitary Sewer Pipe, Remove 10" VCP Pipe & Replace with 10" PVC, SDR 26 LF $130.00 $160.00 $195.00
39 [Sanitary Sewer Pipe, Remove 12" VCP Pipe & Replace with 12" PVC, SDR 26 LF $160.00 $160.00 $200.00
40 [Storm Sewer Pipe Removal and Replacement, 10" RCP, CL IV LF $70.00 $156.00 $150.00
41  |Storm Sewer Pipe Removal and Replacement, 12" RCP, CL IV LF $100.00 $156.00 $150.00
42  [Storm Sewer Pipe Removal and Replacement, 15" RCP, CL IV LF $130.00 $156.00 $175.00
43  |Storm Sewer Pipe Removal and Replacement, 18" RCP, CL IV LF $150.00 $156.00 $175.00
44 |Storm Sewer Pipe Removal and Replacement, 21" RCP, CL IV LF $170.00 $156.00 $200.00
45 |Temporary Access, Special SY $30.00 $11.00 $30.00

Printed 4/4/2018

BLR 12200a (01/08/14)



RETURN WITH BID

Page 27

SCHEDULE OF HOURLY

Bid Open 04/03/18

PRICES @ 8:00am
sT. qs\mm.es

B . Schedgle for Holurly Rates I Scorpio Construction Archon Construction Mid American

(For complete information covering these items, see plans and specifications) Underground

Item No. Items Unit MAU Rate MAU Rate MAU Rate
ST oT ST oT ST oT
46  |Project Manager hr 150 200 123 123 150 150
47  |Site Superintendent hr 160 210 147 191 150 150
48 |Office Administration hr 65 80 61 61 60 60
49 Union Operator hr 155 205 158 206 125 180
50 [Union Labor hr 140 200 133 174 120 175
51 [Excavator 5000 to 9000 hr 40 40 25 25 40 40
52  |Excavator 10000 to 12000 hr 50 50 27 27 51 51
53 [Excavator 13000 to 22000 hr 70 70 31 31 60 60
54  |Excavator 23000 to 34000 hr 100 100 88 88 66 66
55 |Excavator 35000 to 54000 hr 160 160 143 143 87 87
56 |Excavator 55000 to 76000 hr 240 240 202 202 98 98
57 |Excavator 5000 to 9000 w/ Hammer hr 120 120 53 53 80 80
58 |Excavator 10000 to 12000 w/ Hammer hr 170 170 55 55 102 102
59 |Excavator 13000 to 22000 w/ Hammer hr 190 190 59 59 120 120
60 |Excavator 23000 to 34000 W/ Hammer hr 270 270 170 170 132 132
61 |Excavator 35000 to 54000 W/ Hammer hr 320 320 224 224 174 174
62 |Excavator 55000 to 76000 w/ Hammer hr 480 480 344 348 350 350
63 |Skid Steer <2000 Lb hr 45 45 44 44 34 34
64  |Skid Steer 2000 to 4000 hr 45 45 47 47 34 34
65 |Skid Steer <2000 Lb w/Hyd Power Accessories hr 100 100 72 72 68 68
66  |Skid Steer 2000 to 4000 w/Hyd Power Accessories hr 130 130 129 129 68 68
67 |Wheel Loader 9000 to 15000 hr 55 55 35 35 75 75
68 |Wheel Loader 16000 to 21000 hr 65 65 48 48 80 80
69 |Wheel Loader 22000 to 32000 hr 75 75 77 77 125 125
70  |Backhoe Loader 20000 to 30000 hr 70 70 90 90 60 60
71 |Backhoe Loader 20000 to 30000 w/ Hammer hr 180 180 118 118 120 120
72 |Truck 150 or equal hr 50 50 32 32 30 30
73 |Truck 250 or equal hr 55 55 32 32 30 30
74 |Truck 350 or equal hr 60 60 32 32 35 35
75 |Truck 450 or equal hr - 48 48 45 45
76 |Truck 550 or equal hr - 48 48 45 45
77 |Truck 650 or equal hr - - 59 59 45 45
78 |[Tandem Tractor hr 110 110 70 70 80 80
79 [Tandem Dump Truck hr 120 130 85 85 80 80
80 10 Ton Tag hr 130 140 9 9 20 20
81 20 Ton Tag hr 160 180 12 12 25 25
82 [35 Ton Lowboy (2axle) hr 180 200 22 22 35 35
83 |50 Ton Lowboy (3 axle) hr 200 230 28 28 45 45
84  |Dump Trailer (Semi) hr 140 160 122 122 45 45
85 |Vacuum Excavator Trailer Mounted hr 100 100 23 23 85 85
86 |Air Compressors < 200 CFM hr 50 50 15 15 20 20
87 |Gas saw hand hr 20 20 7 7 17 17
88 |Gas saw walk hr 40 40 9 9 30 30
89 |Jack Hammer < 80# hr 30 30 27 27 5 5
90 |Plate compactor hr 30 30 4 4 5 5
91 [Chainsaw hr 20 20 8 8 15 15
92 [Oxygen/ Acetylene Cutting Torch hr 70 70 28 28 10 10
93 |Water Pump up to 2" hr 30 30 9 9 6 6
94 |Water Pump 3" hr 40 40 10 10 12 12
95 |Water Pump 4" hr 80 80 20 20 20 20
96  [Generator up to 15000 watt hr 70 70 18 18 25 25
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SCHEDULE OF HOURLY

Bid Open 04/03/18

PRICES @ 8:00am

ST. CHARLES
R . . . Mid American
(For complete informatior??:gsg;ilrl]z ft?]:eé-{eoiltler%sﬁzisplans and specifications) Scorpio Construction Archon Construction Underground

tem No. ltems Unit MAU Rate MAU Rate MAU Rate

ST oT ST oT ST oT
97 Light Tower 6000 watt hr 50 50 18 18 25 25
98 |Directional Drills up to 10000 lbs hr 170 170 100 100 90 90
99 |Directional Drills 10000 to 20000 lbs hr 200 200 117 117 100 100
100 |Directional Drills 21000 to 30000 Ibs hr 220 220 133 133 150 150
101 |Directional Drills 31000 to 40000 Ibs hr 300 300 137 137 200 200
102 |Aluminum Shore Box or equal up to 15 x 15 day 800 800 125 125 150 150
103 |Hardwood Mat day 1000 1000 676 670 25 25
104 |Steel Road Plate day 100 100 95 95 10 10
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